Water Line Replacement in Kickerijlo Area
WBS No. $-000035-0185-4 ADDENDUM

Document 00910

ADDENDUM NO. 1
Date of Addendum: L}. ‘ C} / C

“*Enter date by hand when signéd for release*™*

PROJECT NAME: Water Line Replacement in Kickerillo Area

PROJECT NO: WBS No. S-000035-0185-4

BID DATE: April 9, 2015 {There is no change to the Bid Date.)
FROM: James T. Lincoin, P.E., P.E., Gity Engineer A ar .
City of Houston, Bepartment of Public Works and Engineering
611 Walker Street C \ oo
Houston, Texas 77002 ‘ o .

Atin: Mumfaz Bazq P. E Prcuect Manager

..TO: _ {'P'ros'pective Bldders '

. This Addendum forms a part of the Bidding Documents and will be incorparated into the -
Contract documents, as applicable. Insofar as the original F’re]ect Manual and Drawmgs are-
inconsistent, this Addendum governs. : .

CHANGES TO PROJECT MANUAL

Document 00800-Supplementary Conditions. Contractor's Pollution Liability (MCS-90) and
Propeity and Casualty Coverage is not required in this contract. Remove Document 00800
and replace with the new Document 00800.
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Water Line Replacement in Kickerillo Area
WBS No. $-000035-0185-4 SUPPLEMENTARY CONDITIONS

Document 00800

SUPPLEMENTARY CONDITIONS
The following Paragraphs amend and supplement the January 1, 2015 edition of General
Conditions. Unaltered portions of General Conditions remain in effect.
ARTICLE 1 - GENERAL PROVISIONS:
1.1 DEFINITIONS: Insert the following Paragraphs 1.1.23, 1.1.55, 1.1.586,
1.1.57, and reorder the remaining definitions accordingly.
ARTICLE 3 - THE CONTRACTOR

3.5 | LABOR: Insert the following Paragraphs, 3.5.3.1.1

3.5.3.1.1 The Contractor shall make Good Faith Efforts as described in Document

00806 regarding Environmental Protection Agency Dlsadvantaged Busmess Enterpnses
part|0|pat|on goals, Wthh are as follows . \

1 S the MBE,goaI_i;s % percen\t, and

2. | the WBE goal is 8.72 percent

ARTICLE 4 — ADMINISTRATION OF THE CONTRACT -

ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION: Add the following Paragraph 8.1.6.1.

8.1.6.1 Contractor shall credit the City by Change Order for inspection services for

overtime work or work performed on Sundays or Legal Holidays. The amount Contractor
credits the City will be [$50.00 per hour] per inspector for inspection services

ARTICLE 9 - PAYMENTS AND COMPLETION
9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety
for each and every day of delay beyond Contract Time, are $1,200.00 per day.

ARTICLE 11 - INSURANCE AND BONDS
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Water Line Replacement in Kickerillo Area
WBS No. S-000035-0185-4 SUPPLEMENTARY CONDITIONS

11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR: Insert the following
Paragraph 11.2.1.2.

11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance set
out in Table 2 in addition to the minimum insurance coverage set out in section 11.2.1.

11.5 MAINTENANCE BONDS: Insert the following Paragraph 11.5.2.

11.5.2 One-year Surface Correction Bond: Contractor shall provide, on the City
standard form, an additional One-Year Bond in an amount equal to four percent of the
Original Contract Price or cost of repair. Bond shall provide for Contractor's correction,
replacement, or restoration of backfill or subsurface and surface work not in accordance
with the Contract, within cne year from the date the One-Year Maintenance Bond has
expired.

END OF DOCUMENT

00800-2 Addendum Number 1
11-01-2014



